
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

Michael Army Airfield (Phase 1)
Dugway Proving Ground, Utah

Note: The Bid Opening has been changed to :    October 25, 2002.

2 Encl

1. Revised Pages:  SF 1442, Pricing Schedule,  Page 7,  Page 10,  Attachment No. 3, Technical Specifications Table of Contents, 
        Section  02760 (Field Molded Sealants  for Sealing Joints in Rigid Pavements)
2. Sketches:  SK-1 (Joint Details)

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(   )

(   )

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
FAR (48 CFR) 53.243  

(Signature of person authorized to sign) (Signature of Contracting Officer)

USAPPC V2.00

10A.   

30-105-02

      N/A

DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, SACRAMENTO
SACRAMENTO, CALIFORNIA 95814-2922

DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, SACRAMENTO
SACRAMENTO, CALIFORNIA 95814-2922

CODE  

 

FACILITY CODE  

               N/A 1 32

   0013 OCT 16, 2002                      N/A     SPEC. NO.    1278

     
     DACA05-02-B-0006

     N/A

       N/A

1

     N/A                                                             NOTE:  ITEM 13 BELOW IS N/A.

 

 

 

 

 

  

                N/A

N/A
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W62N6M-2171-
9657 

MICHAEL ARMY AIRFIELD (PH. 1) 
DUGWAY PROVING GROUND, UTAH 
SPECIFICATION NO. 1278 
DESCRIPTION: At the site of the original airfield runway (built in 1943 and abandoned in the early 1960's), construct an interim runway to 
 current standards. Project consists of removal of the asphalt overlay of the existing 6700-foot airstrip and reuse of the material as subgrade 
 reinforcement in the portion of the new footprint where no previous construction has occurred (north end). Using the existing aggregate 
 base in place, build the runway sections upward from there, resulting in a 7000-foot runway with touchdown/turnaround/overrun elements. 
  Project also consists of construction of both concrete and asphalt batch plants in the airfield area for pavement 
 placement. Project includes installation of airfield and a Precision Approach Path Indicator (PAPI) system and all appropriate striping.    

ESTIMATED COST RANGE OF PROJECT:  $10,000,000 - $25,000,000 

Any Contract awarded under this solicitation will be made pursuant to Public Law 100-656, Small Business Competitiveness Demonstration 
 Program.  See DD Form 1707, Block 6 for unrestricted/set-aside information. 
 
 
 
 
 
*  For complection time  See FAR 52.211-10. 
** See Pricing Schedule for acceptance time in Explanation of Alternative Pricing Schedules. 

 

X 

CHERYL GANNAWAY 916-557-6933 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS 

NEGOTIATED 
02-Aug-2002 

(RFP) 
(IFB) 

CALL: 
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS) 

2. TYPE OF SOLICITATION 
SEALED BID 

3. DATE ISSUED 

9. FOR INFORMATION A. NAME 

SOLICITATION 

NSN 7540-01-155-3212 
 
Encl. 1 to Amend. 0013 
 

1442-101 STANDARD FORM 
1442 

(REV. 4-85) 
Prescribed by 
GSA FAR (48 CFR) 53.236-
1(e) 

11. The Contractor shall begin performance within _______ 05 calendar days and complete it within ________ * calendar days after receiving 
award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________ FAR 52.211-10 

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If "YES," indicate within how many calendar days after award in Item 12B.) 

X YES NO 
13. ADDITIONAL SOLICITATION REQUIREMENTS: 
A.  Sealed offers in original and __________ 0 copies to perform the work required are due at the place specified in Item 8 by ___________   

local time ______________ OCT 25,2002 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. 
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. 

B.  An offer guarantee X is, is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 
D.  Offers providing less than _______ ** calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 

SOLICITATION, OFFER,  
AND AWARD 

(Construction, Alteration, or Repair) 

1. SOLICITATION NO. 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 
4. CONTRACT NO. 

7. ISSUED BY CODE 
DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS, SACRAMENTO 
1325 J STREET 
SACRAMENTO CA 95814-2922 

DACA05 

PAGE OF PAGES 

1 OF 170 

CODE 

(Title, identifying no., date): 

.) 
12B. CALENDAR DAYS 

05 

02:00 PM (hour) 
Sealed envelopes containing offers  

UTAH RESIDENT OFFICE 
7227 6TH STREET BUILDING 366 
HILL AFB UT 84056-5214 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO. 

8. ADDRESS OFFER TO (If Other Than Item 7) 

(916) 557-7842 FAX: TEL: (916) 557-5238 TEL: (801) 777-2206 FAX: (801) 777-8699 

DACA05-02-B-0006 
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20B. SIGNATURE 

(REV. 4-85) STANDARD FORM 1442 BACK 

TO SIGN 

NSN 7540-01-155-3212 

SOLICITATION, OFFER, AND AWARD  
(Construction, Alteration, or Repair) 

CODE FACILITY CODE 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is 
accepted by the Government in writing within ________  calendar days after the date offers are due. 
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

AMOUNTS SEE SCHEDULE OF PRICES 

18. The offeror agrees to furnish any required performance and payment bonds. 
19. ACKNOWLEDGMENT OF AMENDMENTS 

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each) 

AMENDMENT NO. 

DATE 

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 
OFFER (Type or print) 

AWARD  (To be completed by Government) 
21. ITEMS ACCEPTED: 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN  
(4 copies unless otherwise specified)  

CODE 

(Insert any number equal to or greater than 

20C. OFFER DATE 

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO  
10 U.S.C. 2304(c) 41 U.S.C. 253(c) 

CODE 27. PAYMENT WILL BE MADE BY: 26. ADMINISTERED BY 

(Include ZIP Code) 14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code) 

 

(Include only if different than Item 14) 16. REMITTANCE ADDRESS 

30B. SIGNATURE 

29. AWARD (Contractor is not required to sign this document.) 
document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con- 
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and 
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is 
contract.  The rights and obligations of the parties to this contract shall be necessary. 
governed by (a) this contract award, (b) the solicitation, and (c) the clauses, 
representations, certifications, and specifications or incorporated by refer- 
ence in or attached to this contract. 

30A. NAME AND TITLE OF CONTRACTOR OR PERSON 
AUTHORIZED 

31A. NAME OF CONTRACTING OFFICER (Type or print) 

30C. DATE 

(Type or print) 
TEL: EMAIL: 
31B. UNITED STATES OF AMERICA 31C. AWARD DATE 
BY 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
(Contractor is required to sign this 28. NEGOTIATED AGREEMENT 

(Must be fully completed by offeror) OFFER 
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EXPLANATION OF ALTERNATIVE PRICING SCHEDULES 
 

 
1.  This solicitation includes two alternative construction approaches to this project.   
 

Alternative “A” is for a 6,000 foot asphalt runway with two 500 foot concrete 
touchdown/turnaround/ overrun elements.    This alternative will be referred to below as the 
“asphalt” alternative. 

 
Alternative “B” is for a 5,000 foot asphalt runway with a 75 foot wide concrete keel and 
two 1,000 foot concrete touchdown/turnaround/overrun elements.  This alternative will be 
referred to below as the “concrete keel” alternative. 

 
2.  The Government has established two separate pricing schedules for each alternative.   
 

Pricing Schedules 1A  (asphalt alternative) and 1B (concrete keel alternative) be used if the 
contract is awarded  on or before Wednesday, January 15, 2003. The bid acceptance period 
for Schedules 1A and 1B is from the bid opening date through January 15, 2003 

 
Pricing Schedules 2A (asphalt alternative) and 2B (concrete keel alternative) be used if the 
contract is awarded on or after Thursday, January 16, 2003 and Saturday, March 15, 2003. 
The bid acceptance period for Schedules 2A and 2B is January 16 through March 15, 2003. 

 
3.  Bidders may submit prices on one or more of the alternative pricing schedules; i.e., bidders are 
not required to submit pricing for all of the alternative schedules.   
 
4.  Bidders must submit prices for all line items on the alternative schedule(s) for which they are 
submitting a bid. 
 
5.  Bids for each alternative pricing schedule will be evaluated in accordance with FAR 52.217-5, 
“Evaluation of options”. 
 
6.  The HUBZone price evaluation preference will be applied in accordance with FAR 52.219-4, 
“Notice of price evaluation preference for HUBZone small business concerns”, to the bids 
received for each alternative pricing schedule. 
 
7.  Alternative  B (concrete keel alternative) is preferred by the Government , BUT funding 
availability will dictate which pricing schedule is awarded. 



DACA05-02-B-0006 
 

Page  5A  of 170 
8.  The Government reserves the right to make award to the responsive, responsible low bidder on 
any one of the pricing schedules within the specified bid acceptance periods (i.e., for Alternative 
Pricing Schedule 1A or 1B, bid opening through January 15, 2003; for Alternative Pricing 
Schedule 2A or 2B, January 16, 2003 through  March 15, 2003), in accordance with the following: 
 

First bid acceptance period (through January 15, 2003):   
 
If sufficient funds are made available to the contracting officer to award the concrete keel 
schedule, it will be awarded. If that is not possible, but sufficient funds are available to 
award the asphalt schedule, the asphalt schedule will be awarded. The government may at 
some point in time within this period have sufficient funds available for the asphalt 
schedule, yet continue to seek further funds to award the concrete keel schedule. 

 
Second bid acceptance period (January 16, 2003 through  March 15, 2003):  
 
At no time during the first acceptance period were sufficient funds available to award either 
schedule. If sufficient funds are made available to the contracting officer during this time 
period  to award the concrete keel schedule, it will be awarded. If that is not possible, but 
sufficient funds are available to award the asphalt schedule, the asphalt schedule will be 
awarded. The government may at some point in time within this period have sufficient 
funds available for the asphalt schedule, yet continue to seek further funds to award the 
concrete keel schedule. 
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ASPHALT ALTERNATIVE 
PRICING SCHEDULE 1A 

(6,000 foot asphalt runway with two 500 foot 
 concrete touchdown/turnaround elements.)     

(Based on Contract Award by January 15, 2003) 
  

BASE SCHEDULE 
 
 
CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY 
TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET 
FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO. 
 
LINE 
ITEM                           ESTIMATED     UNIT OF   UNIT        TOTAL 
NO.         DESCRIPTION         QUANTITY     MEASURE   PRICE       PRICE     
 
0001  Mobilization and 
 Demobilization.     1     JOB         LS          $__________  
 
0002 Demolition of Existing  
 Runway.    1 JOB  LS  $__________ 
 
0003 Unclassified Excavation.  36,500* CY    $_________ $__________ 
 
0004 Select Fill.    34,900* CY   $_________ $__________ 
 
0005 Acceptable Fill  
 Material.    130,700*  CY  $_________ $__________ 
 
0006 Subgrade Preparation.  88,800* SY   $_________ $__________ 
 
 
0007 Subbase Course.        77,800* CY   $_________ $__________ 
 
0008 Aggregate Base  
 Course.                  32,000* CY   $_________ $__________ 
 
0009 Separation Layer.  124,100* SY   $_________ $__________ 
 
0010 Drainage Layer.  126,500* SY  $_________ $__________ 
 
0011 Concrete Pavement.       17,600* SY  $_________ $__________ 
 
0012 Pre-formed  
 Elastomeric Joints.  16,400* LF   $_________ $__________ 
 
0013 Bituminous Tack Coat.  1 JOB  LS  $__________ 
 
0014 Bituminous Prime Coat.  1 JOB  LS  $__________ 
 
0015 Bituminous Course (2”).   8,500* SY  $_________ $__________ 
 
0016 Bituminous Course (4”).  25,000* SY  $_________ $__________ 
 
0017 Bituminous Course (5”).  78,000* SY  $_________ $__________ 
 
0018 Underdrain System.  1 JOB  LS  $__________ 
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0019 Runway Striping  
 and Marking.   1 JOB  LS  $__________ 
 
0020 Runway Lighting  
 including PAPI.   1 JOB  LS  $__________ 
 
0021 Field Molded Sealant.  2,000 LF  $__________ $__________ 
  
 
     BASE PRICE          $________________ 
      (TOTAL OF LINE ITEMS 
       0001 THRU 0021) 
 
OPTION ITEMS 
 
0022  Lighting Conduits 
 for Taxiway Conversion  1 JOB  LS  $__________ 
 
0023 Runway Grooving.   1 JOB  LS  $__________ 
 
0024 Removal of Unsuitable  
 Material….  
 
0024AA Removal of Unsuitable 
  Material     First   500* CY  $_________ $__________ 
 
0024AB Removal of Unsuitable  
       Material.            Next   2500*   CY $_________ $__________ 
 
 
 
      TOTAL PRICE $______________________ 
      (TOTAL OF BASE 
                           PRICE PLUS 
        ALL OPTION ITEMS 
       LINE ITEMS 0001 THRU 0024) 
 
* Estimated-Quantity Line Items 
 
The quantities shown above marked by an asterisk are estimated quantities.  The 
estimated quantities are not guaranteed amounts; the contractor will be paid 
based on actual amounts.  The contractor is responsible for tracking actual 
quantities for each of the estimated-quantity line items.  The contractor is 
responsible to report in writing to the Contracting Officer and the COR 
immediately when the actual quantities on estimated-quantity line items reach 
75% of the estimated quantities.  The contractor will present actual quantities 
and support documentation in evidence of those actual quantities on each 
invoice for payment against the estimated-quantity line items.  The contractor 
shall not exceed the estimated quantities.  Only the Contracting Officer by 
issuance of an official modification to the contract can change the estimated 
quantities (increase or decrease); the written, signed modification to the 
contract must be received by the contractor before the contractor can proceed 
with work over the existing estimated quantity on the contract.  The 
modification will set the new estimated quantity that the contractor may not 
exceed without another modification. 
 
* QUANTITY IS AN ESTIMATED AMOUNT.  SEE SECTION 00700, FAR 52.211-18, FOR 
VARIATION IN ESTIMATED QUANTITY CONTRACT CLAUSE. 
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CONCRETE KEEL ALTERNATIVE 

PRICING SCHEDULE 1B 
(5,000 foot asphalt runway with a 75 foot wide concrete  

keel and two 1,000 foot concrete touchdown/turnaround/overrun elements.)   
(Based on Contract Award by January 15, 2003) 

  
BASE SCHEDULE 

 
 
CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY 
TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET 
FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO. 
 
LINE 
ITEM                           ESTIMATED     UNIT OF   UNIT        TOTAL 
NO.         DESCRIPTION         QUANTITY     MEASURE   PRICE       PRICE     
 
0001  Mobilization and 
 Demobilization.     1     JOB         LS          $__________  
 
0002 Demolition of Existing  
 Runway.    1 JOB  LS  $__________ 
 
0003 Unclassified Excavation.    14,300* CY    $_________ $__________ 
 
0004 Select Fill.    30,700* CY   $_________ $__________ 
 
0005 Acceptable Fill  
 Material.    124,900*  CY  $_________ $__________ 
 
0006 Subgrade Preparation.  88,800* SY   $_________ $__________ 
 
 
0007 Subbase Course.        55,600* CY   $_________ $__________ 
 
0008 Aggregate Base  
 Course.                  18,400* CY   $_________ $__________ 
 
0009 Separation Layer.  124,100* SY   $_________ $__________ 
 
0010 Drainage Layer.  126,500* SY  $_________ $__________ 
 
0011 Concrete Pavement.       66,000* SY  $_________ $__________ 
 
0012 Pre-formed  
 Elastomeric Joints.  54,300* LF   $_________ $__________ 
 
0013 Bituminous Tack Coat.  1 JOB  LS  $__________ 
 
0014 Bituminous Prime Coat.  1 JOB  LS  $__________ 
 
0015 Bituminous Course (2”).   8,500* SY  $_________ $__________ 
 
0016 Bituminous Course (4”).  25,000* SY  $_________ $__________ 
 
0017 Bituminous Course (5”).  29,600* SY  $_________ $__________ 
 
0018 Underdrain System.  1 JOB  LS  $__________ 
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0019 Runway Striping  
 and Marking.   1 JOB  LS  $__________ 
 
0020 Runway Lighting  
 including PAPI.   1 JOB  LS  $__________ 
 
0021 Field Molded Sealant.   15,000 LF  $__________ $__________  
 
     BASE PRICE          $________________ 
      (TOTAL OF LINE ITEMS 
       0001 THRU 0021) 
 
OPTION ITEMS 
 
0022  Lighting Conduits 
 for Taxiway Conversion  1 JOB  LS  $__________ 
 
0023 Runway Grooving.   1 JOB  LS  $__________ 
 
0024 Removal of Unsuitable  
 Material….  
 
0024AA Removal of Unsuitable 
  Material     First   500* CY  $_________ $__________ 
 
0024AB Removal of Unsuitable  
       Material.            Next   2500*   CY $_________ $__________ 
 
 
 
      TOTAL PRICE $______________________ 
      (TOTAL OF BASE 
                           PRICE PLUS 
        ALL OPTION ITEMS 
       LINE ITEMS 0001 THRU 0024) 
 
* Estimated-Quantity Line Items 
 
The quantities shown above marked by an asterisk are estimated quantities.  The 
estimated quantities are not guaranteed amounts; the contractor will be paid 
based on actual amounts.  The contractor is responsible for tracking actual 
quantities for each of the estimated-quantity line items.  The contractor is 
responsible to report in writing to the Contracting Officer and the COR 
immediately when the actual quantities on estimated-quantity line items reach 
75% of the estimated quantities.  The contractor will present actual quantities 
and support documentation in evidence of those actual quantities on each 
invoice for payment against the estimated-quantity line items.  The contractor 
shall not exceed the estimated quantities.  Only the Contracting Officer by 
issuance of an official modification to the contract can change the estimated 
quantities (increase or decrease); the written, signed modification to the 
contract must be received by the contractor before the contractor can proceed 
with work over the existing estimated quantity on the contract.  The 
modification will set the new estimated quantity that the contractor may not 
exceed without another modification. 
 
* QUANTITY IS AN ESTIMATED AMOUNT.  SEE SECTION 00700, FAR 52.211-18, FOR 
VARIATION IN ESTIMATED QUANTITY CONTRACT CLAUSE. 
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ASPHALT ALTERNATIVE 
PRICING SCHEDULE 2A 

(6,000 foot asphalt runway with two 500 foot 
 concrete touchdown/turnaround elements.)     

(Based on Contract Award January 16, 2003 through 
March 15, 2003) 

  
BASE SCHEDULE 

 
CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY 
TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET 
FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO. 
 
LINE 
ITEM                           ESTIMATED     UNIT OF   UNIT        TOTAL 
NO.         DESCRIPTION         QUANTITY     MEASURE   PRICE       PRICE     
 
0001  Mobilization and 
 Demobilization.     1     JOB         LS          $__________  
 
0002 Demolition of Existing  
 Runway.    1 JOB  LS  $__________ 
 
0003 Unclassified Excavation.  36,500* CY    $_________ $__________ 
 
0004 Select Fill.    34,900* CY   $_________ $__________ 
 
0005 Acceptable Fill  
 Material.    130,900*  CY  $_________ $__________ 
 
0006 Subgrade Preparation.  88,800* SY   $_________ $__________ 
 
 
0007 Subbase Course.        77,800* CY   $_________ $__________ 
 
0008 Aggregate Base  
 Course.                  32,000* CY   $_________ $__________ 
 
0009 Separation Layer.  124,100* SY   $_________ $__________ 
 
0010 Drainage Layer.  126,500* SY  $_________ $__________ 
 
0011 Concrete Pavement.       17,600* SY  $_________ $__________ 
 
0012 Pre-formed  
 Elastomeric Joints.  16,400* LF   $_________ $__________ 
 
0013 Bituminous Tack Coat.  1 JOB  LS  $__________ 
 
0014 Bituminous Prime Coat.  1 JOB  LS  $__________ 
 
0015 Bituminous Course (2”).   8,500* SY  $_________ $__________ 
 
0016 Bituminous Course (4”).  25,000* SY  $_________ $__________ 
 
0017 Bituminous Course (5”).  78,000* SY  $_________ $__________ 
 
0018 Underdrain System.  1 JOB  LS  $__________ 
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0019 Runway Striping  
 and Marking.   1 JOB  LS  $__________ 
 
0020 Runway Lighting  
 including PAPI.   1 JOB  LS  $__________ 
 
 
0021 Field Molded Sealant.   2,000 LF  $__________ $__________  
 
     BASE PRICE          $________________ 
      (TOTAL OF LINE ITEMS 
       0001 THRU 0021) 
 
OPTION ITEMS 
 
0022  Lighting Conduits 
 for Taxiway Conversion  1 JOB  LS  $__________ 
 
0023 Runway Grooving.   1 JOB  LS  $__________ 
 
0024 Removal of Unsuitable  
 Material….  
 
0024AA Removal of Unsuitable 
  Material     First   500* CY  $_________ $__________ 
 
0024AB Removal of Unsuitable  
       Material.            Next   2500*   CY $_________ $__________ 
 
 
 
      TOTAL PRICE $______________________ 
      (TOTAL OF BASE 
                           PRICE PLUS 
        ALL OPTION ITEMS 
       LINE ITEMS 0001 THRU 0024) 
 
* Estimated-Quantity Line Items 
 
The quantities shown above marked by an asterisk are estimated quantities.  The 
estimated quantities are not guaranteed amounts; the contractor will be paid 
based on actual amounts.  The contractor is responsible for tracking actual 
quantities for each of the estimated-quantity line items.  The contractor is 
responsible to report in writing to the Contracting Officer and the COR 
immediately when the actual quantities on estimated-quantity line items reach 
75% of the estimated quantities.  The contractor will present actual quantities 
and support documentation in evidence of those actual quantities on each 
invoice for payment against the estimated-quantity line items.  The contractor 
shall not exceed the estimated quantities.  Only the Contracting Officer by 
issuance of an official modification to the contract can change the estimated 
quantities (increase or decrease); the written, signed modification to the 
contract must be received by the contractor before the contractor can proceed 
with work over the existing estimated quantity on the contract.  The 
modification will set the new estimated quantity that the contractor may not 
exceed without another modification. 
 
* QUANTITY IS AN ESTIMATED AMOUNT.  SEE SECTION 00700, FAR 52.211-18, FOR 
VARIATION IN ESTIMATED QUANTITY CONTRACT CLAUSE. 
 



DACA05-02-B-0006 
 

Page 5H   of 170 
CONCRETE KEEL ALTERNATIVE 

PRICING SCHEDULE 2B 
(5,000 foot asphalt runway with a 75 foot wide concrete  

keel and two 1,000 foot concrete touchdown/turnaround/overrun elements.)   
(Based on Contract Award between January 16, 2003 through 

March 15, 2003) 
  

BASE SCHEDULE 
 
CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY 
TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET 
FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO. 
 
LINE 
ITEM                           ESTIMATED     UNIT OF   UNIT        TOTAL 
NO.         DESCRIPTION         QUANTITY     MEASURE   PRICE       PRICE     
 
0001  Mobilization and 
 Demobilization.     1     JOB         LS          $__________  
 
0002 Demolition of Existing  
 Runway.    1 JOB  LS  $__________ 
 
0003 Unclassified Excavation.  14,300* CY    $_________ $__________ 
 
0004 Select Fill.    30,7000* CY   $_________ $__________ 
 
0005 Acceptable Fill  
 Material.    124,900* CY  $_________ $__________ 
 
0006 Subgrade Preparation.  88,800* SY   $_________ $__________ 
 
 
0007 Subbase Course.        55,600* CY   $_________ $__________ 
 
0008 Aggregate Base  
 Course.                  18,400* CY   $_________ $__________ 
 
0009 Separation Layer.  124,100* SY   $_________ $__________ 
 
0010 Drainage Layer.  126,500* SY  $_________ $__________ 
 
0011 Concrete Pavement.       66,000* SY  $_________ $__________ 
 
0012 Pre-formed  
 Elastomeric Joints.  54,300* LF   $_________ $__________ 
 
0013 Bituminous Tack Coat.  1 JOB  LS  $__________ 
 
0014 Bituminous Prime Coat.  1 JOB  LS  $__________ 
 
0015 Bituminous Course (2”).   8,500* SY  $_________ $__________ 
 
0016 Bituminous Course (4”).  25,000* SY  $_________ $__________ 
 
0017 Bituminous Course (5”).  29,600* SY  $_________ $__________ 
 
0018 Underdrain System.  1 JOB  LS  $__________ 
 



DACA05-02-B-0006 
 

Page 5I   of 170 
0019 Runway Striping  
 and Marking.   1 JOB  LS  $__________ 
 
0020 Runway Lighting  
 including PAPI.   1 JOB  LS  $__________ 
 
 
0021 Field Molded Sealant.   15,000 LF  $__________ $__________  
 
     BASE PRICE          $________________ 
      (TOTAL OF LINE ITEMS 
       0001 THRU 0021) 
 
OPTION ITEMS 
 
0022  Lighting Conduits 
 for Taxiway Conversion  1 JOB  LS  $__________ 
 
0023 Runway Grooving.   1 JOB  LS  $__________ 
 
0024 Removal of Unsuitable  
 Material….  
 
0024AA Removal of Unsuitable 
  Material     First   500* CY  $_________ $__________ 
 
0024AB Removal of Unsuitable  
       Material.            Next   2500*   CY $_________ $__________ 
 
 
 
      TOTAL PRICE $______________________ 
      (TOTAL OF BASE 
                           PRICE PLUS 
        ALL OPTION ITEMS 
       LINE ITEMS 0001 THRU 0024) 
 
* Estimated-Quantity Line Items 
 
The quantities shown above marked by an asterisk are estimated quantities.  The 
estimated quantities are not guaranteed amounts; the contractor will be paid 
based on actual amounts.  The contractor is responsible for tracking actual 
quantities for each of the estimated-quantity line items.  The contractor is 
responsible to report in writing to the Contracting Officer and the COR 
immediately when the actual quantities on estimated-quantity line items reach 
75% of the estimated quantities.  The contractor will present actual quantities 
and support documentation in evidence of those actual quantities on each 
invoice for payment against the estimated-quantity line items.  The contractor 
shall not exceed the estimated quantities.  Only the Contracting Officer by 
issuance of an official modification to the contract can change the estimated 
quantities (increase or decrease); the written, signed modification to the 
contract must be received by the contractor before the contractor can proceed 
with work over the existing estimated quantity on the contract.  The 
modification will set the new estimated quantity that the contractor may not 
exceed without another modification. 
 
* QUANTITY IS AN ESTIMATED AMOUNT.  SEE SECTION 00700, FAR 52.211-18, FOR 
VARIATION IN ESTIMATED QUANTITY CONTRACT CLAUSE. 
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1.  Prices must be submitted on all individual items of this Pricing Schedule.  
Failure to do so may be cause for rejection of bids. 
 
2.  If a modification to a price based on unit price is submitted which 
provides for a lump sum adjustment to the total estimated price, the 
applications of the lump sum adjustment to each unit price in the Pricing 
Schedule must be stated.  If it is not stated, the bidder/offeror agrees that 
the lump sum adjustment shall be applied on a pro rata basis to every unit 
price in the Pricing Schedule. 
 
3.  The bidder/offeror shall distribute his indirect costs (overhead, profit, 
bond, etc.) over all the items in the Pricing Schedule.  The Government will 
review all submitted Pricing Schedules for any unbalancing of the items.  Any 
submitted Pricing Schedule determined to be unbalanced may be considered 
nonresponsive and cause the bidder to be ineligible for award. 
 
4. The successful bidder/offeror grants the options listed in the Pricing 
Schedule to the Government.  This option may be exercised any time up to 60 
days after receipt of Notice to Proceed.   Exercise of the option occurs upon 
mailing of written notice to the Contractor.  Exercise will be made by the 
Contracting Officer.  The price for exercise of the option includes all work 
and effort associated with the scope of that item.  For determination of lowest 
bid, see paragraph titled EVALUATION OF OPTIONS in Section 00100 of this 
solicitation.  No additional time for contract completion will be allowed when 
an option is exercised.  The given contract completion time was formulated to 
include time necessary to perform all option work.   
 
5. EFARS 52.214-5000   ARITHMETIC DISCREPANCIES (MAR 1995) 
 
    (a)  For the purpose of initial evaluation of bids/offers, the following 
will be utilized in resolving arithmetic discrepancies found on the face of the 
Pricing Schedule as submitted by bidders/offerors: 
    (1)  Obviously misplaced decimal points will be corrected; 
    (2)  Discrepancy between unit price and extended price, the unit price will 
govern; 
    (3)  Apparent errors in extension of unit prices will be corrected; 
    (4)  Apparent errors in addition of lump-sum and extended prices will be 
corrected. 
    (b)  For the purpose of bid/offer evaluation, the Government will proceed 
on the assumption that the bidder/offeror intends the bid/offer to be evaluated 
on basis of the unit prices, the totals arrived at by resolution of arithmetic 
discrepancies as provided above and the bid/offer will be so reflected on the 
abstract of bids/offers. 
    (c) These correction procedures shall not be used to resolve any ambiguity 
concerning which bid/offer is low. 
 
6.  Measurement and Payment, for Mobilization/Demobilization shall include all  
costs associated with: Quarry Development, Concrete Batch Plant, Asphalt Batch 
Plant, Site Surveying, and Trailer Set-up (including utility connections).  
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7. EFARS 52.212-5001  VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS 
(MAR 1995) 
   
    This variation in estimated quantities clause is applicable only to Items 
Nos. shown with an  asterisk. 
    a.  Variation from the estimated quantity in the actual work performed 
under any second or subsequent sub-item or elimination of all work under such a 
second or subsequent sub-item will not be the basis for an adjustment in 
contract unit price. 
    b.  Where the actual quantity of work performed for Items Nos. shown with 
an asterisk is less than 85% of the quantity of the first sub-item listed under 
such item, the contractor will be paid at the contract unit price for that sub-
item for the actual quantity of work performed and, in addition, an equitable 
adjustment shall be made in accordance with the clause FAR 52.211-18, Variation 
in Estimated Quantities. 
    c.  If the quantity of work performed under Items Nos. shown with an 
asterisk exceeds 115% or is less than 85% of the total estimated quantity of 
the sub-items under that item, and/or if the quantity of work performed under 
the second sub-item or any subsequent sub-item under Item Nos. shown with an 
asterisk exceeds 115% or is less than 85% of the estimated quantity of any such 
sub-item, and if such variation causes an increase or a decrease in the time 
required for performance of this contract, the contract completion time will be 
adjusted in accordance with the clause FAR 52.212-18, Variation in Estimated 
Quantities. 
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52.0214-4582   DIRECTIONS FOR SUBMITTING BIDS (APR 2002)   
 
     Envelopes containing bids must be sealed, marked and addressed as follows: 
 
     MARK ENVELOPES:    
 
     Solicitation No. DACA05-02-B-0006 
     Bid Opening Date: OCT 25, 2002 
     Bid Opening Time: 2:00 PM Local Time 
 
    ADDRESS ENVELOPES TO: 
 
     U.S. Army Engineer District, Sacramento 
     Utah Area Office 
     7227 6th Street, Bldg. 366 
     Hill Air Force Base, Utah 84056-5214 
 
     Handcarried bids shall be deposited with the Corps of Engineers at the above 
address prior to bid opening time.  For bidders planning to handcarry bids to Hill 
AFB for the Bid Opening, be sure to plan your time sufficiently.  It may take at 
least 45 minutes to process you through the Visitors' Center to allow entry onto 
the base.  There are Visitors' Centers located at the South and West Gates of the 
base.  Be sure to bring:  (1) a valid driver's license, (2) a valid car 
registration, and (3) proof of insurance.  If you do not have all of these 
documents, you will not be allowed entry onto the base.  If the Visitors' Center 
requires you to have authorization from a Corps of Engineers employee, call (801) 
777-2206 or (801) 825-1505. 
 
52.0209-4501   CONTRACTOR RESPONSIBILITY, PREAWARD SURVEY (MAR 2002)   
 
     In order to determine a contractor's responsibility for purposes of contract 
award in accordance with FAR Part 9, the contractor is required to provide a 
statement regarding previous experience and past performance in performing 
comparable work, information related to the business organization, financial 
resources, and/or plant to be used in performing the work (see Attachments, 
Preaward Survey).  The Preaward Survey is attached to the solicitation for 
information purposes only.  It will be required from only the low bidder.  After 
the Bid Opening, the Government will request this information from the low bidder 
if the low bidder has not had a contract with the Sacramento District within the 
last twelve months and the Government will set a due date for its submission.  The 
Preaward Survey is not required as part of the bid package.   
 
 In order to be determined to be responsible a prospective contractor must: 
     a.  Have adequate financial resources to perform the contract or the ability 
to obtain them.   
     b.  Be able to comply with the required or proposed delivery or performance 
schedule, taking into consideration all existing commercial and governmental 
business commitments. 
     c.  Have a satisfactory performance record.  In making the determination of 
responsibility, the Government Contracting Officer shall consider relevant past 
performance information.  A prospective contractor shall not be determined 
responsible or nonresponsible solely on the basis of a lack of relevant 
performance history except when there are special standards set forth in the 
solicitation which applies to all bidders that must be met in order to receive the 
award.  These special standards may be necessary when unusual expertise or 
specialized facilities are necessary in the performance of the contract;  
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 (d)  In accordance with FAR 19.704 if the contract contains options, the 
cumulative value of the basic contract and all options is considered in 
determining whether a subcontracting plan is necessary.  If a plan is necessary, 
the subcontracting plan shall contain separate parts, one for the basic contract 
period and one for each option period.  It is necessary to address planned 
subcontracting dollars and percentages of total to be awarded to small businesses, 
small disadvantaged businesses, HUBZone small businesses, women-owned small 
businesses, veteran-owned small businesses, service-disabled veteran- owned small 
businesses, Hispanic Servicing Institutions and Tribal Council Universities, 
HBCU/MIs, and qualified nonprofit agencies for the blind and other severely 
disabled for the basic contract period and each option period.  All other parts of 
the subcontracting plan only need to be addressed once. 
  (e)  Subcontracts awarded to HUBZone small businesses, small disadvantaged 
businesses, women-owned small businesses, veteran-owned small businesses, service-
disabled veteran-owned small businesses, Hispanic Servicing Institutions and 
Tribal Council Universities, HBCU/MIs, and qualified nonprofit agencies for the 
blind and other severely disabled count toward the overall small business goal. 
HBCU/MIs are counted as a subset of the small disadvantaged business goal. The 
Corps of Engineers has not been assigned separate goals for qualified nonprofit 
agencies for the blind and other severely disabled, HBCU/MIs, Hispanic Servicing 
Institutions and Tribal Council Universities, or for HUBZone small business 
concerns. 
  (f)  Qualified nonprofit agencies for the blind and other severely disabled, 
that have been approved by the Committee for Purchase from People Who Are Blind or 
Severely Disabled under the Javits-Wagner-O’Day Act (41 U.S.C. 46-48), are 
eligible to participate in the program as a result of 10 U.S.C. 2410d and Section 
9077 of Pub. L. 102-396 and similar sections in subsequent Defense appropriations 
acts. Under this authority, subcontracts awarded to such entities may be counted 
toward the prime contractor’s small business subcontracting goal.  
     (g) Contact – Ms. Michelle Stratton (916)557-7641, Deputy for Small Business, 
with questions on the Subcontracting Plan requirements and further instructions on 
submission of Standard Forms 294 and 295 as required by FAR 52.219-9.  These forms 
with clarifying instructions will be furnished by the Deputy for Small Business to 
the Contractor's Subcontracting Plan Administrator after contract award. 
     (h)  The accepted Subcontracting Plan will be incorporated into and made a 
material part of the contract. 
     (i) The Corps of Engineers highly encourages all bidders/offerors to meet the 
recommended subcontracting goals as follows: 
 
    Small Businesses                   71.1% 
 
     Small, Disadvantaged Businesses    10.2% 
 
     Women-Owned Small Businesses       10.6% 
 
     HUBZone Small Business              3.0% 
 
     Service Disabled Veteran Owned  
      Small Business                     3.0% 
 
     Veteran-Owned Small Business        3.0% 
 
 
 
 
The goals are calculated as a percentage of the TOTAL SUBCONTRACTING DOLLARS, NOT 
THE TOTAL CONTRACT AMOUNT. 
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 - S A M P L E - 
 
 SUBCONTRACTING PLAN 
 
 
SUBCONTRACTING PLAN SUBMITTED IN ACCORDANCE WITH PUBLIC LAW 95-507 (THE 
FOLLOWING FORMAT IS ESTABLISHED IN ACCORDANCE WITH FAR 52.219-9(d)(1) THROUGH 
(d)(11) AND INCLUDES THE REQUIRED STATUTORY ELEMENTS AS DESCRIBED IN FAR 
19.704.  IT ALSO INCLUDES ADDITIONAL REQUIREMENTS OF THE DFARS 219.704 AND 
AFARS 5119.704.  EVALUATION OF THE SUBCONTRACTING PLAN BY THE GOVERNMENT WILL 
BE AS PRESCRIBED IN FAR 19.705 (AND ITS SUPPLEMENTS). 
 
DO NOT JUST ADDRESS THE FOLLOWING ISSUES IN SHORT; FOLLOW THE GUIDANCE OF FAR 
52.219-9 IN ITS ENTIRETY.  FOR EXAMPLE, PARAGRAPH 11 BELOW ASKS FOR A 
DISCUSSION OF RECORDS; THE PLAN SHOULD ADDRESS ALL RECORDS AS DESCRIBED IN FAR 
52.219-9(d)(11)(i) THROUGH (vi). 
 
 
IN ACCORDANCE WITH FAR 19.704 IF THE CONTRACT CONTAINS OPTIONS, THE CUMULATIVE 
VALUE OF THE BASIC CONTRACT AND ALL OPTIONS IS CONSIDERED IN DETERMINING 
WHETHER A SUBCONTRACTING PLAN IS NECESSARY.  ONCE IT HAS BEEN DECIDED IF A 
PLAN IS NECESSARY, THE SUBCONTRACTING PLAN SHALL CONTAIN SEPARATE PARTS, ONE 
FOR THE BASIC CONTRACT AND ONE FOR EACH OPTION.  IN OTHER WORDS, IT IS 
NECESSARY TO ADDRESS PLANNED SUBCONTRACTING DOLLARS AND PERCENTAGES OF TOTAL 
TO BE AWARDED TO SMALL, SMALL DISADVANTAGED, HUBZONE SMALL, WOMEN-OWNED SMALL, 
VETERAN-OWNED SMALL, SERVICE-DISABLED VETERAN-OWNED SMALL, HISPANIC SERVICING 
INSTITUTIONS AND TRIBAL COUNCIL UNIVERSITIES, HBCU/MIs, AND QUALIFIED 
NONPROFIT AGENCIES FOR THE BLIND AND OTHER SEVERELY DISABLED SEPARATELY FOR 
THE BASIC CONTRACT PERIOD AND EACH OPTION YEAR.  THEREFORE, PARAGRAPHS 1 AND 2 
BELOW MUST BE PREPARED SEPARATELY FOR THE BASE YEAR AND EACH OPTION YEAR.  ALL 
OTHER PARTS OF THE SUBCONTRACTING PLAN ONLY NEED TO BE ADDRESSED ONCE. 
 
 
IF THE SUBCONTRACTING PLAN'S PROPOSED SUBCONTRACTING GOALS DO NOT MEET THE 
CORPS OF ENGINEERS' SUBCONTRACTING GOALS, THE SUBCONTRACTING PLAN MUST BE 
SUBMITTED WITH A FULL EXPLANATION OF THE REASONS FOR THE LESSER GOALS 
ESTABLISHED BY THE PLAN.  A SMALL DISADVANTAGED BUSINESS GOAL OF LESS THAN 
FIVE PERCENT MUST BE APPROVED TWO LEVELS ABOVE THE CONTRACTING OFFICER (DFARS 
219.705-4). 
 
 
PROJECT TITLE:  _________________________________________________ 
 
RFP/IFB NO.:  _________________  CONTRACT NO.:  _________________ 
 
CONTRACTOR NAME:  _______________________________________________ 
 
DIVISION:  ______________________________________________________ 
 
INDIVIDUAL COMPLETING THIS PLAN:  _______________________________ 
 
TELEPHONE NO.:  _________________________________________________ 
 
 
1.  Goals, expressed in terms of percentages of total planned subcontracting 
dollars, for the use of small businesses, small disadvantaged businesses, 
HUBZone small businesses, women-owned small businesses, veteran-owned small 
businesses, service-disabled veteran-owned small businesses as subcontractors. 
The offeror shall include all subcontracts that contribute to contract 
performance and may include a proportionate share of products and services 
that are normally allocated as indirect costs. 
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                                                               Corps of  
                                                               Engineers 
                                                             Subcontracting 
    Percentage Goals:                                            Goals 
 
      Small Business                      _______%               71.1% 
 
      Small Disadvantaged Business        _______%               10.2% 
 
      Women-Owned Small Business          _______%               10.6% 
 
 HUBZone Small Business   _______%        3.0% 
 
 Service-Disabled Veteran-Owned 

 Small Business            _______%                3.0%   
 
 Veteran-Owned Small-Business   _______%                3.0%   
 
 
*Service-disabled veteran-owned small business concerns meet the definition of 
veteran-owned small business concerns, and offerors may also include them 
within the subcontracting plan goal for veteran-owned small business concerns.  
 
2.  Statement of:  (i) total dollars planned to be subcontracted, (ii) total 
dollars planned to be subcontracted to small business; (iii) total dollars 
planned to be subcontracted to veteran-owned small business; (iv) total 
dollars planned to be subcontracted to HUBZone small business; (v) total 
dollars planned to be subcontracted to small disadvantaged business; and (vi) 
total dollars planned to be subcontracted to women-owned small business. 
 
Total Cost of Prime Contract:           $____________ 
 
Total Dollars to be Subcontracted       $____________     _______%* 
 
  To Small Business                     $____________     _______%** 
 
  To Small Disadvantaged Business       $____________     _______%** 
 
  To Women-Owned Small Business         $____________     _______%** 
 
  To HUBZone Small Business             $____________     _______%** 
 
  To Service-Disabled Veteran-owned  

Small Business       $____________     _______%** 
 
  To Veteran-owned Small Business       $____________     _______%** 
 
 
NOTES: *  Calculate percentage of Total Dollars to be Subcontracted to Total 
          Cost of Prime Contract 
       ** Calculate subcontracted dollars to each group to Total Dollars to be 
          Subcontracted, NOT TO Total Cost of Prime Contract. 
 
       PLANNED SUBCONTRACTING INCLUDES ALL PLANNED EXPENDITURES.  TOTAL 
       ESTIMATED COST TO SUBCONTRACTORS AND GOALS MUST BE ESTABLISHED EVEN IF 
       THE CONTRACT IS OF THE INDEFINITE-DELIVERY TYPE. 
 
       SUBCONTRACTS AWARDED TO SMALL DISADVANTAGED BUSINESSES, HUBZONE SMALL 
       BUSINESSES, WOMEN-OWNED SMALL BUSINESSES, VETERAN-OWNED SMALL 
       BUSINESSES, SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESSES, HISPANIC 
       SERVICING INSTITUTIONS, AND TRIBAL COUNCIL UNIVERSITIES, HBCU/MIs, AND 
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       QUALIFIED NONPROFIT AGENCIES FOR THE BLIND AND OTHER SEVERELY DISABLED 
       COUNT TOWARD THE OVERALL SMALL BUSINESS GOAL. HBCU/MIs ARE COUNTED AS A 
       SUBSET OF THE SMALL DISADVANTAGED GOAL. THE CORPS OF ENGINEERS HAS NOT 
       BEEN ASSIGNED A SET GOAL FOR HUBZONE SMALL BUSINESS, HISPANIC SERVICING 
       INSTITUTION AND TRIBAL COUNCIL UNIVERSITIES, HBCU/MIs OR QUALIFIED 
       NONPROFIT AGENCIES FOR THE BLIND AND OTHER SEVERELY DISABLED. 
 
 
       IN ACCORDANCE WITH DFARS 219.703, QUALIFIED NONPROFIT AGENCIES FOR THE 
       BLIND AND OTHER SEVERELY DISABLED THAT HAVE BEEN APPROVED BY THE 
       COMMITTEE FOR PURCHASE FROM PEOPLE WHO ARE BLIND OR SEVERELY DISABLED 
       UNDER THE JAVITS-WAGNER-O'DAY (41 U.S.C. 46-48) ARE ELIGIBLE TO 
       PARTICIPATE IN THE PROGRAM AS A RESULT OF 10 U.S.C. 2410d AND SECTION 
       9077 OF PUB. L. 102-396 AND SIMILAR SECTIONS IN SUBSEQUENT DEFENSE 
       APPROPRIATIONS ACTS.  UNDER THIS AUTHORITY SUBCONTRACTS AWARDED TO SUCH 
       ENTITIES MAY BE COUNTED TOWARD THE PRIME CONTRACTOR’S SMALL BUSINESS 
       SUBCONTRACTING GOAL. 
 
3.  A description of the principal types of supplies and services to be 
subcontracted and an identification of the types planned for subcontracting to 
(i) small business concerns, (ii) small disadvantaged business concerns, (iii) 
HUBZone small business concerns, (iv) women-owned small business concerns, (v) 
veteran-owned small business concerns (vi) service-disabled veteran-owned 
small business concerns, (vii) Hispanic Servicing Institutions, and Tribal 
Council Universities, (viii) HBCUs and MIs, (ix) qualified nonprofit agencies 
for the blind and other severely disabled. 
 
4.  A statement of the method used in developing the proposed subcontracting 
goals for small business concerns, small disadvantaged business concerns, 
HUBZone small business concerns, women-owned small business concerns, veteran-
owned small business concerns, service-disabled veteran-owned small business 
concerns, Hispanic Servicing Institutions and Tribal Council Universities, 
HBCUs and MIs, and qualified nonprofit agencies for the blind and other 
severely disabled. 
 
5.  A description of the method used to identify potential sources for 
solicitation purposes to assure small, small disadvantaged, HUBZone small, 
women-owned small, veteran-owned small, service-disabled veteran-owned small, 
Hispanic Servicing Institutions and Tribal Council Universities, HBCU and MI, 
and qualified nonprofit agencies for the blind and other severely disabled 
participation (e.g., existing company source lists, the Procurement Marketing 
and Access Network (PRO-Net) of the Small Business Administration (SBA), the 
list of certified small disadvantaged business concerns of the SBA, the 
National Minority Purchasing Council Vendor Information Service, the Research 
and Information Division of the Minority Business Development Agency in the 
Department of Commerce, or small, veteran-owned small, HUBZone small, small 
disadvantaged, women-owned small business, and service-disabled veteran-owned 
trade associations). 
 
6.  A statement as to whether or not the offeror included indirect costs in 
establishing the subcontracting goals, and if so, a description of the method 
used to determine the proportionate share of indirect costs to be incurred 
with: (i) small business concerns, (ii) small disadvantaged business concerns, 
(iii) HUBZone small business concerns, (iv) women-owned small business 
concerns, (v) veteran-owned small business concerns, (vi) service-disabled 
veteran-owned small business concerns, (vii) Hispanic Servicing Institutions 
and Tribal Council Universities, (viii) HBCUs and MIs, and (ix) qualified 
nonprofit agencies for the blind and other severely disabled. 
 
7.  The name of the individual employed by the offeror who will administer the 
offeror's subcontracting program and a description of the duties of the 
individual. 
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    Name:  ______________________________________________________ 
 
    Title and Telephone Number:  ________________________________ 
 
    Address:  ___________________________________________________ 
 
    City, State and Zip Code:  __________________________________ 
 
    Duties (Attachment may be used): 
 
8. Describe the efforts the offeror will make to assure that small business 
concerns, small disadvantaged business concerns, HUBZone small business 
concerns, women-owned small business concerns, veteran-owned small business 
concerns, service-disabled veteran-owned small, business concerns, Hispanic 
Servicing Institutions and Tribal Council Universities, HBCUs and MIs), and 
qualified nonprofit agencies for the blind and other severely disabled will 
have an equitable opportunity to complete for subcontractors under this 
contract. 
 
9.  I do herewith assure that this concern will include the clause at FAR 
52.219-8 entitled "Utilization of Small Business Concerns" in all subcontracts 
which offer further subcontracting opportunities and will require all 
subcontractors (except small business concerns) who receive subcontracts in 
excess of $500,000 ($1,000,000 for construction of any public facility) to 
adopt a plan similar to the plan agreed to by this concern and in consonance 
with the FAR clause 52.219-9. 
 
10. I also assure that this concern will (i) cooperate in any studies or 
surveys as may be required, (ii) submit periodic reports in order to allow the 
Government to determine the extent of compliance by the offeror with the 
subcontracting plan, and (iii) submit Standard Form (SF) 294, Subcontracting 
Report for Individual Contracts, and SF 295, Summary Subcontract Report, in 
accordance with the instructions of the forms, and (iv) ensure that the 
subcontractors under this contract agree to submit the required SF 294s and 
295s.  I assure that this concern will submit an SF 295 on Corps of Engineers 
projects only.  The SF 295 shall be completed and distributed in accordance 
with the Corps of Engineers supplemental instructions.  I will not report 
Corps of Engineers projects through any other agency unless authorized by the 
Contracting Officer. 
 
11. Provide a description of the types of records the offeror will maintain to 
demonstrate procedures which have been adopted to comply with the requirements 
and goals set forth in the plan, including the establishment of source lists; 
and a description of its efforts to locate small business, small disadvantaged 
business, HUBZone small business, women-owned small business, veteran-owned 
small business, service-disabled veteran-owned small business, Hispanic 
Servicing Institutions and Tribal Council Universities, HBCUs and MIs, and  
qualified nonprofit agencies for the blind and other severely disabled. The 
records shall include at least the following (on a plant-wide or company-wide 
basis, unless otherwise indicated): 
  
    a. Source lists (e.g., PASS), guides, and other data that identify small 
business, small disadvantaged business, HUBZone small business, women-owned 
small business, veteran-owned small business, service-disabled veteran-owned 
small business, Hispanic Servicing Institutions and Tribal Council 
Universities, HBCUs and MIs), and qualified nonprofit agencies for the blind 
and other severely disabled. 
 
    b. Organizations contacted in an attempt to locate sources that are small 
business, small disadvantaged business, HUBZone small business, women-owned 
small business, veteran-owned small business, service-disabled veteran-owned 
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small business, Hispanic Servicing Institutions and Tribal Council 
Universities, HBCUs and MIs), and qualified nonprofit agencies for the blind 
and other severely disabled. 
 
    c.  Records on each subcontract solicitation resulting in an award of more 
than $100,000, indicating (1) whether small business concerns were solicited 
and if not, why not; (2) whether veteran-owned small business concerns were 
solicited and if not, why not; (3) whether HUBZone small business concerns 
were solicited and if not, why not; (4) whether small disadvantaged business 
concerns were solicited and if not, why not; (5) whether women-owned small 
business concerns were solicited and if not, why not; (6) whether service-
disabled veteran-owned small business concerns were solicited and if not, why 
not; (7) whether Hispanic Servicing Institutions and Tribal Council 
Universities concerns were solicited and if not, why not; (8) whether HBCUs 
and MIs were solicited and if not, why not; (9) whether qualified nonprofit 
agencies for the blind and other severely disabled were solicited and if not, 
why not; and (8) if applicable, the reason award was not made to a small 
business concern. 
 
    d.  Records of any outreach efforts to contact (A) trade associations, (B) 
business development organizations, and (C) conferences and trade fairs to 
locate small business, small disadvantaged business, HUBZone small business, 
women-owned small business, veteran-owned small business, service-disabled 
veteran-owned small business, Hispanic Servicing Institutions and Tribal 
Council Universities, HBCUs and MIs, and qualified nonprofit agencies for the 
blind and other severely disabled sources. 
 
     e.  Records of internal guidance and encouragement provided to buyers 
through (A) workshops, seminars, training, etc., and (B) monitoring 
performance to evaluate compliance with the programs's requirements. 
 
    f.  On a contract-by-contract basis, records to support award data 
submitted by the offeror to the Government, including the name, address, and 
business size of each subcontractor.  Contractors having company or 
division-wide annual plans need not comply with this requirement. 
 
12.  Discuss the extent to which the offeror has historically been successful 
in complying with the requirements of the clauses at FAR 52.219-8, Utilization 
of Small Business Concerns, and 52.219-9, Small Business Subcontracting Plan, 
in establishing realistic yet challenging goals and show evidence of ability 
to achieve the goals.  Information addressing past performance on DoD 
contracts evidencing achievement of established subcontracting goals will be 
in the form of Standard Forms 294 and 295 (attach these to this plan).  
Offerors who have had no prior Department of Defense contracts from which to 
assess past performance will not be penalized.  Those who have had prior DoD 
contracts must provide the SF 294s and 295s on past DoD contracts. 
 
 
 
                                           ___________________________________ 
                                                   (Signature) 
 
                                           ___________________________________ 
                                           (Title of Corporate Officer) 
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SECTION 02760A

FIELD MOLDED SEALANTS FOR SEALING JOINTS IN RIGID PAVEMENTS
03/97

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in this text by the 
basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 509 (1994) Elastomeric Cellular Preformed 
Gasket and Sealing Material

ASTM D 789 (1998) Determination of Relative Viscosity 
and Moisture Content of Polyamide (PA)

ASTM D 5893 (1996) Cold Applied, Single Component 
Chemically Curing Silicon Joint Sealant 
for Portland Cement Concrete Pavement

U.S. GENERAL SERVICES ADMINISTRATION (GSA)

FS SS-S-200 (Rev E; Am 2) Sealant, Joint, 
Two-Component, Jet-Blast-Resistant, 
Cold-Applied, for Portland Cement Concrete 
Pavement

1.2   UNIT PRICES

1.2.1   Measurement

The quantity of each sealing item to be paid for shall be determined by 
actual measurement of the number of linear  feet of in-place material that 
has been approved by the Contracting Officer.

1.2.2   Payment

Payment shall be made at the contract unit bid prices per linear  foot for 
the sealing items scheduled.  The unit bid prices shall include the cost of 
all labor, materials, and the use of all equipment and tools required to 
complete the work.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
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used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Manufacturer's Recommendations; G, RE.

  Where installation procedures, or any part thereof, are required 
to be in accordance with the manufacturer's recommendations, 
printed copies of these recommendations, 14 days prior to use on 
the project.  Installation of the material will not be allowed 
until the recommendations are received.   Failure to furnish these 
recommendations can be cause for rejection of the material.

Construction Equipment List;.

  List of proposed equipment to be used in performance of 
construction work including descriptive data, 30 days prior to use 
on the project.

SD-04 Samples

Materials; G, RE.

  Samples of the materials (sealant, primer if required, and 
backup material), in sufficient quantity for testing and approval 
60 days prior to the beginning of work.  No material will be 
allowed to be used until it has been approved.

1.4   TEST REQUIREMENTS

The joint sealant and backup or separating material shall be tested for 
conformance with the referenced applicable material specification.  Testing 
of the materials shall be performed in an approved independent laboratory 
and certified copies of the test reports shall be submitted and approved 30 
days prior to the use of the materials at the job site.  Samples will be 
retained by the Government for possible future testing should the materials 
appear defective during or after application.  Conformance with the 
requirements of the laboratory tests specified will not constitute final 
acceptance of the materials.  Final acceptance will be based on the 
performance of the in-place materials.

1.5   EQUIPMENT

Machines, tools, and equipment used in the performance of the work required 
by this section shall be approved before the work is started and shall be 
maintained in satisfactory condition at all times.

1.5.1   Joint Cleaning Equipment

1.5.1.1   Concrete Saw

A self-propelled power saw with water-cooled diamond or abrasive saw blades 
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will be provided for cutting joints to the depths and widths specified or 
for refacing joints or cleaning sawed joints where sandblasting does not 
provide a clean joint.

1.5.1.2   Sandblasting Equipment

Sandblasting equipment shall include an air compressor, hose, and 
long-wearing venturi-type nozzle of proper size, shape and opening.  The 
maximum nozzle opening should not exceed  1/4 inch.  The air compressor 
shall be portable and shall be capable of furnishing not less than  150 
cubic feet per minute and maintaining a line pressure of not less than  90 
psi at the nozzle while in use.   Compressor capability under job 
conditions must be demonstrated before approval.  The compressor shall be 
equipped with traps that will maintain the compressed air free of oil and 
water.  The nozzle shall have an adjustable guide that will hold the nozzle 
aligned with the joint approximately 1 inch above the pavement surface.  
The height, angle of inclination and the size of the nozzle shall be 
adjusted as necessary to secure satisfactory results.

1.5.1.3   Waterblasting Equipment

Waterblasting equipment shall include a trailer-mounted water tank, pumps, 
high-pressure hose, wand with safety release cutoff control, nozzle, and 
auxiliary water resupply equipment.  The water tank and auxiliary resupply 
equipment shall be of sufficient capacity to permit continuous operations. 
The nozzle shall have an adjustable guide that will hold the nozzle aligned 
with the joint approximately 1 inch above the pavement surface.  The 
height, angle of inclination and the size of the nozzle shall be adjustable 
as necessary to obtain satisfactory results.  A pressure gauge mounted at 
the pump shall show at all times the pressure in pounds per square inch at 
which the equipment is operating.

1.5.1.4   Hand Tools

Hand tools may be used, when approved, for removing defective sealant from 
a crack and repairing or cleaning the crack faces.

1.5.2   Sealing Equipment

1.5.2.1   Two-Component, Cold-Applied, Machine Mix Sealing Equipment

The equipment used for proportioning, mixing, and installing FS SS-S-200 
Type M joint sealants shall be designed to deliver two semifluid components 
through hoses to a portable mixer at a preset ratio of 1 to 1 by volume 
using pumps with an accuracy of plus or minus 5 percent for the quantity of 
each component.  The reservoir for each component shall be equipped with 
mechanical agitation devices that will maintain the components in a uniform 
condition without entrapping air.  Provisions shall be incorporated to 
permit thermostatically controlled indirect heating of the components, when 
required.  However, immediately prior to proportioning and mixing, the 
temperature of either component shall not exceed  90 degrees F.  Screens 
shall be provided near the top of each reservoir to remove any foreign 
particles or partially polymerized material that could clog fluid lines or 
otherwise cause misproportioning or improper mixing of the two components.  
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The equipment shall be capable of thoroughly mixing the two components 
through a range of application rates of  10 to 60 gallons per hour and 
through a range of application pressures from  50 to 1500 psi as required 
by material, climatic, or operating conditions.  The mixer shall be 
designed for the easy removal of the supply lines for cleaning and 
proportioning of the components.  The mixing head shall accommodate nozzles 
of different types and sizes as may be required by various operations.  The 
dimensions of the nozzle shall be such that the nozzle tip will extend into 
the joint to allow sealing from the bottom of the joint to the top.  The 
initially approved equipment shall be maintained in good working condition, 
serviced in accordance with the supplier's instructions, and shall not be 
altered in any way without obtaining prior approval.

1.5.2.2   Cold-Applied, Single-Component Sealing Equipment

The equipment for installing ASTM D 5893 single component joint sealants 
shall consist of an extrusion pump, air compressor, following plate, hoses, 
and nozzle for transferring the sealant from the storage container into the 
joint opening.  The dimension of the nozzle shall be such that the tip of 
the nozzle will extend into the joint to allow sealing from the bottom of 
the joint to the top.  The initially approved equipment shall be maintained 
in good working condition, serviced in accordance with the supplier's 
instructions, and shall not be altered in any way without obtaining prior 
approval.  Small hand-held air-powered equipment (i.e., caulking guns) may 
be used for small applications.

1.6   TRIAL JOINT SEALANT INSTALLATION

Prior to the cleaning and sealing of the joints for the entire project, a 
test section of at least  200 feet long shall be prepared using the 
specified materials and approved equipment, so as to demonstrate the 
proposed joint preparation and sealing of all types of joints in the 
project.  Following the completion of the test section and before any other 
joint is sealed, the test section shall be inspected to determine that the 
materials and installation meet the requirements specified.  If it is 
determined that the materials or installation do not meet the requirements, 
the materials shall be removed, and the joints shall be recleaned and 
resealed at no cost to the Government.  When the test section meets the 
requirements, it may be incorporated into the permanent work and paid for 
at the contract unit price per linear foot for sealing items scheduled.   
All other joints shall be prepared and sealed in the manner approved for 
sealing the test section.

1.7   DELIVERY AND STORAGE

Materials delivered to the job site shall be inspected for defects, 
unloaded, and stored with a minimum of handling to avoid damage.  Storage 
facilities shall be provided by the Contractor at the job site for 
maintaining materials at the temperatures and conditions recommended by the 
manufacturer.

1.8   ENVIRONMENTAL CONDITIONS

The ambient air temperature and the pavement temperature within the joint 
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wall shall be a minimum of  50 degrees F and rising at the time of 
application of the materials.  Sealant shall not be applied if moisture is 
observed in the joint.

PART 2   PRODUCTS

2.1   SEALANTS

Materials for sealing cracks in the various paved areas indicated on the 
drawings shall be as follows:

                   Area                     Sealing Material
               _________            ___________________________________

Concrete/Asphalt
Interface Joint on Runway          FS SS-S-200 Type M or ASTM D 5893
                   

2.2   PRIMERS

Primers, when their use is recommended by the manufacturer of the sealant, 
shall be as recommended by the manufacturer of the sealant.

2.3   BACKUP MATERIALS

The backup material shall be a compressible, nonshrinking, nonstaining, 
nonabsorbing material and shall be nonreactive with the joint sealant.  The 
material shall have a melting point at least  5 degrees F greater than the 
pouring temperature of the sealant being used when tested in accordance 
with ASTM D 789.  The material shall have a water absorption of not more 
than 5 percent of the sample weight when tested in accordance with ASTM C 
509.  The backup material shall be 25 plus or minus 5 percent larger in 
diameter than the nominal width of the crack.

2.4   BOND BREAKING TAPES

The bond breaking tape or separating material shall be a flexible, 
nonshrinkable, nonabsorbing, nonstaining, and nonreacting adhesive-backed 
tape.  The material shall have a melting point at least  5 degrees F 
greater than the pouring temperature of the sealant being used when tested 
in accordance with ASTM D 789.  The bond breaker tape shall be 
approximately  1/8 inch wider than the nominal width of the joint and shall 
not bond to the joint sealant.

PART 3   EXECUTION

3.1   PREPARATION OF JOINTS

Immediately before the installation of the sealant, the joints shall be 
thoroughly cleaned to remove all laitance, curing compound, filler, 
protrusions of hardened concrete, and old sealant from the sides and upper 
edges of the joint space to be sealed.

3.1.1   Existing Sealant Removal
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The in-place sealant shall be cut loose from both joint faces and to the 
depth shown on the drawings, using the concrete saw or waterblaster as 
specified in paragraph EQUIPMENT.  Depth shall be sufficient to accommodate 
any separating or backup material that is required to maintain the depth of 
new sealant to be installed.  Prior to further cleaning operations, all 
loose old sealant remaining in the joint opening shall be removed by 
blowing with compressed air.  Hand tools may be required to remove sealant 
from random cracks.  Chipping, spalling, or otherwise damaging the concrete 
will not be allowed.

3.1.2   Sawing

3.1.2.1   Facing of Joints

Facing of joints shall be accomplished using a concrete saw as specified in 
paragraph EQUIPMENT to saw through sawed and filler-type joints to loosen 
and remove material until the joint is clean and open to the full specified 
width and depth.  The blade shall be stiffened with a sufficient number of 
suitable dummy (used) blades or washers.  Immediately following the sawing 
operation, the joint opening shall be thoroughly cleaned using a water jet 
to remove all saw cuttings and debris.

3.1.2.2   Refacing of Random Cracks

Sawing of the cracks shall be accomplished using a power-driven concrete 
saw as specified in paragraph EQUIPMENT.  The saw blade shall be  6 inches 
or less in diameter to enable the saw to follow the trace of the crack.  
The blade shall be stiffened as necessary with suitable dummy (or used) 
blades or washers.  Immediately following the sawing operation, the crack 
opening shall be thoroughly cleaned using a water jet to remove all saw 
cuttings and debris.

3.1.3   Sandblasting

The newly exposed concrete joint faces and the pavement surfaces extending 
a minimum of  1/2 inch from the joint edges shall be sandblasted or 
waterblasted clean.  A multiple-pass technique shall be used until the 
surfaces are free of dust, dirt, curing compound, filler, old sealant 
residue laitance, or any foreign debris that might prevent the bonding of 
the sealant to the concrete.  After final cleaning and immediately prior to 
sealing, the joints shall be blown out with compressed air and left 
completely free of debris and water.

3.1.4   Back-Up Material

When the joint opening is of a greater depth than indicated for the sealant 
depth, the lower portion of the joint opening shall be plugged or sealed 
off using a back-up material to prevent the entrance of the sealant below 
the specified depth.  Care shall be taken to ensure that the backup 
material is placed at the specified depth and is not stretched or twisted 
during installation.

3.1.5   Bond Breaking Tape
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Where inserts or filler materials contain bitumen, or the depth of the 
joint opening does not allow for the use of a backup material, a bond 
breaker separating tape will be inserted to prevent incompatibility with 
the filler materials and three-sided adhesion of the sealant.  The tape 
shall be securely bonded to the bottom of the joint opening so it will not 
float up into the new sealant.

3.1.6   Rate of Progress of Joint Preparation

The stages of joint preparation which include sandblasting, air pressure 
cleaning and placing of the back-up material shall be limited to only that 
lineal footage that can be sealed during the same day.

3.2   PREPARATION OF SEALANT

3.2.1   Type M Sealants

The FS SS-S-200 Type M sealant components and containers shall be inspected 
prior to use.  Any materials that contain water, hard caking of any 
separated constituents, nonreversible jell, or materials that are otherwise 
unsatisfactory shall be rejected.  Settlement of constituents in a soft 
mass that can be readily and uniformly remixed in the field with simple 
tools shall not be cause for rejection.  Prior to transfer of the 
components from the shipping containers to the appropriate reservoir of the 
application equipment, the materials shall be thoroughly mixed to ensure 
homogeneity of the components and incorporation of all constituents at the 
time of transfer.  When necessary for remixing prior to transfer to the 
application equipment reservoirs, the components shall be warmed to a 
temperature not to exceed  90 degrees F by placing the components in heated 
storage or by other approved methods but in no case shall the components be 
heated by direct flame, or in a single walled kettle, or a kettle without 
an oil bath.

3.2.2   Single-Component, Cold-Applied Sealants

The ASTM D 5893 sealant and containers shall be inspected prior to use.   
Any materials that contain water, hard caking of any separated 
constituents, nonreversible jell, or materials that are otherwise 
unsatisfactory shall be rejected.  Settlement of constituents in a soft 
mass that can be readily and uniformly remixed in the field with simple 
tools will not be cause for rejection.

3.3   INSTALLATION OF SEALANT

3.3.1   Time of Application

Joints shall be sealed immediately following final cleaning of the joint 
walls and following the placement of the separating or backup material. 
Open joints that cannot be sealed under the conditions specified, or when 
rain interrupts sealing operations shall be recleaned and allowed to dry 
prior to installing the sealant.

3.3.2   Sealing Joints
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Immediately preceding, but not more than  50 feet ahead of the joint 
sealing operations, a final cleaning with compressed air shall be 
performed.  The joints shall be filled from the bottom up to  1/8  inch 
plus or minus  1/16 inch below the pavement surface.  Excess or spilled 
sealant shall be removed from the pavement by approved methods and shall be 
discarded.  The sealant shall be installed in such a manner as to prevent 
the formation of voids and entrapped air.  In no case shall gravity methods 
or pouring pots be used to install the sealant material.  Traffic shall not 
be permitted over newly sealed pavement until authorized by the Contracting 
Officer.  When a primer is recommended by the manufacturer, it shall be 
applied evenly to the joint faces in accordance with the manufacturer's 
instructions.  Joints shall be checked frequently to ensure that the newly 
installed sealant is cured to a tack-free condition within the time 
specified.

3.4   INSPECTION

3.4.1   Joint Cleaning

Joints shall be inspected during the cleaning process to correct improper 
equipment and cleaning techniques that damage the concrete pavement in any 
manner.  Cleaned joints shall be approved prior to installation of the 
separating or back-up material and joint sealant.

3.4.2   Joint Sealant Application Equipment

The application equipment shall be inspected to ensure conformance to 
temperature requirements, proper proportioning and mixing (if two-component 
sealant) and proper installation.  Evidences of bubbling, improper 
installation, failure to cure or set shall be cause to suspend operations 
until causes of the deficiencies are determined and corrected.

3.4.3   Joint Sealant

The joint sealant shall be inspected for proper rate of cure and set, 
bonding to the joint walls, cohesive separation within the sealant, 
reversion to liquid, entrapped air and voids.  Sealants exhibiting any of 
these deficiencies at any time prior to the final acceptance of the project 
shall be removed from the joint, wasted, and replaced as specified herein 
at no additional cost to the Government.

3.5   CLEAN-UP

Upon completion of the project, all unused materials shall be removed from 
the site and the pavement shall be left in a clean condition.

        -- End of Section --
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